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Addendum No. 2

Dear Contractor:

This addendum is being issued to the contract for CONSTRUCTION ON STATE HIGHWAY IN SAN
BERNARDINO COUNTY IN AND NEAR BARSTOW FROM JUNCTION 15/40 TO 1.4 MILES EAST OF FORT
CADY ROAD OVERCROSSING to revise the project plans, the Notice to Bidders and Special Provisions, the Bid
book, and Information Handout.

Submit bids for this work with the understanding and full consideration of this addendum. The revisions declared
in this addendum are an essential part of the contract.

Bids for this work will be opened on Wednesday, November 2, 2016.

Project plan sheets 97,108, 126, 127, 128, 129, 130, 131, 132, 133, 134, 135, 136, 137, 138, 139, 140, 141, 142,
143, 144, 145, 146, 147, 148, 149, 150, 151, 152, 153, 154, 155 and 156 are replaced and attached for
substitution for the like-numbered sheets.

Project plan sheets 206A and 210A are added and attached for addition to the project plans.

In the Notice to Bidders and Special Provisions, in the "STANDARD PLANS LIST," the following Standard Plans
are added as follows:

"D84, RSP B3-5."
In the Special Provisions, Section 2-1.06B is replaced as attached.
In the Special Provisions, Section 51 is added as follows:

"DIVISION VI STRUCTURES
51 CONCRETE STRUCTURES
Replace the 7th item in the list in the 2nd paragraph of the RSS for section 51-1.01A with:
7. Pipe culvert headwalls, endwalls, and wingwalls

Add to the list in the 6th paragraph of the RSS for section 51-1.01A:

8. Pipe culvert headwalls and endwalls for a pipe with a diameter of less than 5 feet
9. Diaphragm bolsters."

“Provide a safe, sustainable, integrated and efficient transportation system
to enhance California’s economy and livability”
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In the Special Provisions, Section 14-6.05 is replaced as attached.

The Information Handout "001-400X-section.pdf' is added as attached.

In the Bid book, in the "Bid Item List," Items 37, 39, 40, 42, 44 and 45 are replaced.
In the Bid book, in the "Bid Item List," ltem 66 and 67 are added.

In the Bid book, in the "Bid Item List," Item 38 and 65 are deleted.

To Bid book holders:

Inquiries or questions in regard to this addendum must be communicated as a bidder inquiry and must be made
as noted in the Notice to Bidders section of the Notice to Bidders and Special Provisions.

Submit the Bid book as described in the Electronic Bidding Guide at the Bidders' Exchange website.
http://www.dot.ca.gov/hg/esc/oe/electronic_bidding/electronic_bidding.html

Inform subcontractors and suppliers as necessary.

This addendum, EBS addendum file and attachments are available for the Contractors' download on the Web
site:

http://www.dot.ca.gov/hg/esc/oe/project_ads_addenda/08/08-0R1204

If you are not a Bid book holder, but request a book to bid on this project, you must comply with the requirements
of this letter before submitting your bid.

trict 8 Director

Attachments

“Provide a safe, sustainable, integrated and efficient transportation system
to enhance California’s economy and livability”



Add between the 1st and 2nd paragraphs of section 2-1.06B:
The Department makes the following supplemental project information available:

Supplemental Project Information

Means

Description

Included in the Information Handout

1.California Department of Fish and Wildlife Permit
2. United States Department of Interior Fish and Wildlife
Service.

3. United States Army Corps of Engineers Permit
4. Water Quality Certification From State Water
Resources Board

5. Materials Recommendation Dated June 25, 2015
6. List of Traffic Management System Elements

7. Information Brochure for Protection of Desert
Tortoise

8. Electronic Files:

SlopeStakes.pdf

Desiign-Hor-Vert-aig01.ximl

Design-model01.xml

Og01.xml

001-400x-section.pdf

401-800X-section.pdf

801-1200X-section.pdf

1201-1456X-section.pdf

Final-X-Sections.dgn
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Replace section 14-6.05 with:
14-6.05 CONTRACTOR-SUPPLIED BIOLOGIST
14-6.05A General
14-6.05A(1) Summary

Section 14-6.05 includes specifications for providing a Contractor-supplied biologist to monitor construction and
other activities to protect regulated species that may be harmed during construction activities.

14-6.05A(2) Submittals

14-6.05A(2)(a) Qualifications

Within 7 days after Contract approval, submit each biologist's name, resume, and statement of qualifications.
Allow 7 days for review: If the submittal'is incompléte, the Eiigiries: wit provide comnienis. Within 7 days alter
receiving the Engineer's comments, update and resubmit qualifications data. Do not start construction activities
until the Contractor-supplied biologist is authorized.

14-6.05A(2)(b)} Protocols
Not Used

14-6.05A(2)(c) Pre-Construction Survey Report
Submit a pre-construction survey report within 3 days before starting construction activities.

14-6.05A(2)(d) Initial Monitoring Report
Not Used

14-6.05A(2)(e) Monitoring Report
Submit Monitoring Reports according to the schedule in the Natural Resources Protection Plan.

14-6.05A(2)(f) Incident Report
Submit an Incident Report within 24 hours of the incident.

14-6.05A(2)(g) Annual Monitoring Report
Not Used

14-6.05A(2)(h) Final Monitoring Report
Submit no later than 14 days after completion of the project.

14-6.05A(3) Quality Control and Assurance

14-6.05A(3)(a) Qualifications

A biologist must meet PLAC requirements. Provide required qualifications for transmittal to regulatory agencies.
All project specific authorizations must be current and valid for the duration of the project.

Biologists who perform specialized activities must have demonstrated field experience working with the species or
performing the specialized task. Biologists who perform specialized activities must meet the following minimum

requirements:

Specialized Requirements
activity/species
Desert Tortoise Caltrans Approved
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14-6.05A(3)(b) Protocols
Not Used

14-6.05B Materials
Not Used

14-6.05C Construction

14-6.05C(1) General

Not Used

14-6.05C(2) Pre-construction Survey
Not Used

14-6.05C(3) Protective Radius
Not Used

14-6.05C(4) Monitoring Schedule
Monitoring must comply with the schedule in section 14-6.07.

14-6.05C(5) Monitoring Duties
Implement monitoring as specified in section 14-6.07.

14-6.05C(6) Notification and Reporting
All reports must include the following:

ER IR Al

PLAC requirement implementation

Name(s) of the biologist(s) conducting biological activity

Date(s) and time(s) of monitoring

Locations and activities monitored

Representative photographs

Findings

If regulated species are observed, reports must recommend actions to protect the regulated species
Name of the biologist who prepared the report

Signature of the biologist certifying the accuracy of the report

CONIPOAWN=

The Incident Report includes:

Description of any take incident

Species name and number taken

Details of required notifications with contact information
Corrective actions proposed or taken

Disposition of taken species

abhwN =

The Annual Monitoring Report includes:

1. Construction beginning and ending dates
2. Identification of project impacts on the species covered in the plan
3. Species protection measures with protection measure impiementation details
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4. Incidental take details, including species name, number taken, people contacted, contact information, and
disposition of taken species

5. An assessment of the effectiveness of the species protection measures to mitigate project impacts

6. Recommendations to improve efficiency of protection measures to mitigate impacts to regulated species

14-6.05D Payment
Not Used
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BID ITEM LIST

08-0R1204
ltem Item Item Description Unit of Estimated Unit Price ltem Total
No. Code Measure | Quantity
21 146003 | NATURAL RESOURCE PROTECTION LS LUMP SUM | LUMP SUM
PLAN
22 150661 | REMOVE GUARDRAIL LF 1,230
23 150821 | REMOVE HEADWALL EA 91
24 152430 | ADJUST INLET EA 2
25 152432 | ADJUST MANHOLE EA 3
26 160102 | CLEARING AND GRUBBING (LS) LS LUMP SUM | LUMP SUM
27 170101 | DEVELOP WATER SUPPLY LS LUMP SUM | LUMP SUM
28 180106 | DUST PALLIATIVE LS LUMP SUM | LUMP SUM
29 190101 | ROADWAY EXCAVATION cYy 2,360
30 188010 [ IMPORTED BORROW {CY) cY 662,000
31 210010 { MOVE-IN/MOVE-OUT (EROSION EA 4
CONTROL)
32 210130 | DUFF ACRE 270
33 210251 [ EROSION CONTROL (BONDED FIBER ACRE 270
MATRIX) (ACRE)
34 210350 | FIBER ROLLS LF 44
35 390136 | MINOR HOT MIX ASPHALT TON 18
36 394090 | PLACE HOT MIX ASPHALT sSQYD 55
(MISCELLANEOUS AREA)
37(F) |510050 | STRUCTURAL CONCRETE cY 1,630
38 BLANK
39(F) [520101 | BAR REINFORCING STEEL LB 266,000
40 650026 | 36" REINFORCED CONCRETE PIPE LF 220
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BID ITEM LIST

08-0R1204

ltem item Item Description Unit of Estimated Unit Price Item Total

No. Code Measure | Quantity

41 650030 | 42" REINFORCED CONCRETE PIPE LF 130

42 650034 | 48" REINFORCED CONCRETE PIPE LF 190

43 650038 { 54" REINFORCED CONCRETE PIPE LF 120

44 665036 | 36" CORRUGATED STEEL PIPE (.079" LF 2,140
THICK)

45 665046 | 48" CORRUGATED STEEL PIPE (.079" LF 75
THICK)

46 703238 | 36" CORRUGATED STEEL PIPE RISER LF 14
(.079" THICK)

47 705023 | 36" STEEL FLARED END SECTION EA 10

48(F) 1721013 | ROCK SLOPE PROTECTION (1/4 T, cYy 730
METHOD B) (CY)

49(F) |[721015 [ ROCK SLOPE PROTECTION (LIGHT, cY 830
METHOD B) (CY)

50(F) [721017 | ROCK SLOPE PROTECTION (FACING, cY 2,290
METHOD B) (CY)

51(F) |721030 | ROCK SLOPE PROTECTION (1/2 T, cY 1,130
METHOD B) {CY)

52 728011 | ROCK SLOPE PROTECTION FABRIC SQYD 7,560
(CLASS 8)

53(F) |750001 | MISCELLANEOUS IRON AND STEEL LB 1,100

54 031755 | TEMPORARY FENCE (TYPE DESERT LF 1,350
TORTOISE)

55 810116 | SURVEY MONUMENT (TYPE D) EA 100

56 832007 | MIDWEST GUARDRAIL SYSTEM (WOOD | LF 1,220
POST)

57 839221 | DOUBLE MIDWEST GUARDRAIL SYSTEM |LF 200
(WOOD POST)

58(F) |839521 { CABLE RAILING LF 2,950

59 839561 | RAIL TENSIONING ASSEMBLY EA 6

60 839581 | END ANCHOR ASSEMBLY (TYPE SFT) EA 10
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BID ITEM LIST

08-0R1204
ltem Item Iltem Description Unit of Estimated Unit Price ltem Total
No. Code Measure | Quantity
61 839584 | ALTERNATIVE IN-LINE TERMINAL EA 4
SYSTEM
62 031756 | ALTERNATIVE MEDIAN CRASH CUSHION | EA 6
63 860090 [ MAINTAINING EXISTING TRAFFIC LS LUMP SUM | LUMP SUM
MANAGEMENT SYSTEM ELEMENTS
3 CONSTRUCTION
64 872130 ! MODIFYING EXISTING ELECTRICAL LS LUMP SUM | LUMP SUM
SYSTEM
65 BLANK
66(F) |510092 | STRUCTURAL CONCRETE, HEADWALL cY 280
67 999990 | MOBILIZATION LS LUMP SUM | LUMP SUM
TOTAL BID:
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